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Additional Business Proposal Instructions 

The cost for work under section III in the SOW, CCCT Scientific, Administrative and Logistical 
Meeting Support, shall be provided as a separate budget as well as a category in the total estimated 
budget. 
 
The cost for the phase-in transition shall be provided as a separate budget as well as a category in the 
total estimated budget. 
 
For proposal purposes, the offeror shall propose based on the following budget assumptions: 

1. Contract Transition (Phase-In) 
 

 The Contractor shall develop and submit a draft Phase-In Transition Plan at the time of 
proposal, which will describe the Contractor’s strategy for taking over work from the 
incumbent Contractor, if required, to ensure continuity of CTIMS services. The plan must 
include plans for provision of key personnel; transfer of relevant files, records, materials, and 
data; transition of all activities from the incumbent Contractor. Within 10 calendar days of the 
award, the draft phase-in transition plan will be revised, if necessary, and the draft Phase-In 
Transition Plan will become the Final Phase-In Transition Plan upon approval of the 
Contracting Officer’s Representative (COR). The Final phase-in transition plan shall be 
followed to ensure an orderly, secure, efficient, and expedient transition of all contract 
activities. 

2. Clinical Trials Information Support 

 Support and attend a variety of weekly, monthly, and ad hoc meetings in support of NCI 
trials. Assume an estimated 4 regular weekly meetings approximately 1 hour and 
sometimes longer and up to 8 monthly meetings also lasting approximately 1 hour. 
Assume up to 3 ad hoc meetings may need to be set up weekly to manage clinical trials 
issues as they arise. Meetings are in-person at NCI Shady Grove and/or via 
teleconference with webinar support. 

 Assume the attendance is needed at approximately 2 teleconferences per month and 
respond to approximately 20 emails per month to provide technical expertise for 
Common Data Element related projects. 

 Information specialists ad hoc task requests:  estimate 2 minor ad hoc requests per 
month and 1 major ad hoc request approximately every other month (i.e., requiring > 4 
hours effort).  This does not include ad hoc requests that fall within already approved 
activities. 

3. Clinical Trials Project Management 
 

 Approximately 30 new phase 3 clinical trial concepts are approved each year by CTEP 
and depending on length of the trial enrollment process, at any one time there may be 
up to 170 active treatment trials. Approximately 20% of trials have inadequate accrual 
and accrual need careful monitoring of data and additional accrual support is needed.  
 

 It is anticipated that the Core Correlative Sciences Committee will hold one (1) monthly 
meeting conference call or Webinar lasting approximately two (2) hours and in-person 
meetings as needed would be held at Shady Grove.   

 NCI is currently supporting four (4) nationally active or pending activation precision 
medicine trials and up to 2 per year are estimated to be developed The precision 
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medicine trials together require up to fifteen (15) weekly working groups and meetings. 

 Assume there are expected to be up to 15 ETCTN agents that will require drug 
development project team support in 2015.   

 Slow accrual tracking:  Abstract 5 NCTN Group accrual reports per month for  accrual 
milestones into database and tracking tools, and assess impact on slow accrual status. 

4. CCCT Scientific, Administrative and Logistical Meeting Support 

 The NCI currently supports sixteen (16) Scientific Steering Committees (SSCs) and 
one (1) Patient Advocate Steering Committee.  

 It is anticipated that each steering committee will hold one (1) monthly meeting 
conference call or Webinar lasting approximately two (2) hours and in-person meetings 
as needed, usually one-two per year.  Whenever possible the in-person meetings will 
be held in conjunction with a national scientific society meeting.   

 Some Scientific Steering Committees (SSC) do not have any Task Forces (TFs), while 
others have as many as 6; the average is approximately three (3) TFs per SSC.   It is 
anticipated that each task force will hold one (1) meeting per month by conference 
call/WebEx lasting approximately one (1) hour.   

 The SC Chairs will have a minimum of three conference calls per year: Spring, 
Summer, and Fall. 

5. Options: 
 

 Increased Capacity: Assume an increase of 30% of base work costs per year 
through increased capacity options. Please include increased capacity option costs 
for each year as part of the proposed budget. 

 Phase-Out Transition:  

The Contractor shall prepare and submit a draft Phase-Out Transition Plan to the COR 
and the Contracting Officer 90 calendar days prior to the completion date of the 
contract. The plan shall describe the Contractor's strategy for transferring work from 
this contract to a successor contract, in the event a final transition would be required. 
The phase-out plan must include plans for transfer of policies and procedures; transfer 
of relevant files, records, materials, and data; transition of all activities, and transition of 
all applications, as appropriate. 

6. Travel 

 The following General Cost Assumptions apply to any travel to support the tasks in the 
Statement of Work: assume 12 trips may need to be taken for 8 staff members each year to 
attend, coordinate and support day long in person meetings of scientific committees. 
Estimate that the majority of meetings occur in Chicago, with at least 2 per year on the 
West Coast in San Francisco, one in San Antonio, Texas, and one in the south, Miami, FL.  

7. General Assumptions 

 Assume up to 3 personnel to be available to work on-site at the Shady Grove NCI location 
in Rockville, MD. 


